

Addendum #2

**REQUEST FOR PROPOSAL (RFP)
COOK INLET GAS-TO-LIQUID ECONOMIC FEASIBILITY
STUDY**

#2010-AGDC-001

***Issued by: Alaska Gasline Development Corporation;
a subsidiary of Alaska Housing Finance Corporation***

The purpose of this Addendum #2 is to:

- a. Provide clarification regarding the intent of Section 7 as follows:

The scope of work/scope of services described at Section 7 of the RFP describes elements of focus in order to help proposers understand the experience and skill sets required to allow AGDC to select the most qualified Offeror capable of producing the economic feasibility study described in the RFP.

Once a contractor has been selected and engaged, AGDC and the contractor will review all elements listed in Section 7 of the RFP and will modify the scope of work/scope of services as may be necessary.

- b. Add a new provision under Section 7 as follows:

In addition to the scope of work/scope of services described in Section 7 of the RFP which specifically describe the preparation of a Cook Inlet gas-to-liquid economic feasibility study; AGDC reserves the right to negotiate a separate agreement with the successful Offeror to prepare additional studies for other areas of the State.

- c. Extend the deadline for submitting proposals as follows:

See Section 3.4 DEADLINE FOR SUBMITTING A PROPOSAL.

This section is amended to read: *“The Offeror’s proposal and all supporting documentation must be delivered to the Contracting Officer no later than 4:00 pm local Anchorage time) on August 9, 2010.”*

All other provisions of the RFP remain the same.

A Reminder: Offerors will be required to acknowledge receipt of any/all addenda to the RFP when submitting their respective proposals by including a statement in their respective submittal (i.e. “Offeror has received and reviewed Addendum #1, Addendum #2, etc.).

END OF ADDENDUM #2